


PUBLIC WORKS

To: All Interested Bidders and plan holders

From: Craig A Midgett, EI 

RE: Hurricane Matthew Greenway Repair, Addendum #2

Date: February 12, 2018

The following items clarify, add to, delete from and/or otherwise change and supersede information previously issued to you in the Bid Documents for the above-referenced project. As such, said items shall be considered part of the contract and receipt of this addendum shall be acknowledged appropriately in the bid package. Please review the following items carefully and adjust your proposal accordingly.

Clarifications

1. See Attachment 1, the Quantity of Line Item 5 has been adjusted to reflect estimated size of wall.
2. Bid submittal deadline is now February 26, 2018 @ 2:00 PM.

Any questions regarding this Addendum should be directed to Mr. Craig A Midgett, EI, at telephone 252-329-4474 or email at cmidgett@greenvillenc.gov.

Attachment

cc: Kevin Mulligan, PE, Public Works Director
Scott Godefroy, PE, City Engineer
Lisa Kirby, PE, Civil Engineer III

Attachment 1

City of Greenville Contract Bid Form					
HURRICANE MATTHEW GREENWAY REPAIR					
ITEM	Description	Quantity	Unit	Unit Price	Total Unit Bid
1	Mobilization (3% maximum)	1	LS		
2	Tree Removal	1	EA		
3	4" Conc Sidewalk	26.7	SY		
4	Grading, Excavate & Fill Side Slopes	111	CY		
5	MSE Living Wall	700	SF		
6	57 Stone	8	TN		
7	Diversion	150	LF		
8	Seeding & Mulching	0.3	AC		
9	Erosion Control	120	LF		
10	Post & Cable Fence	60	LF		

Bid Total: _____

ACKNOWLEDGEMENT of reading and understanding E-VERIFY:

ACKNOWLEDGEMENT of Addenda:

Contractor Name and

Address: _____

Bid submitted by: _____ (print name, title)

Date: _____

_____ (signature)