



Find yourself in good company

To: All Interested Bidders and plan holders
From: James Lynn Raynor, PE
RE: Safe Routes to Schools
Drawing: D-1045
SR-5001CA
Addendum #2
Date: October 22, 2018

The following items clarify, add to, delete from and/or otherwise change and supersede information previously issued to you in the Bid Documents for the above-referenced project. As such, said items shall be considered part of the contract and receipt of this addendum shall be acknowledged appropriately in the bid package. Please review the following items carefully and adjust your proposal accordingly.

Changes/Additions to Bid List and Specifications:

1. Page F-28 of the proposal document does not address the additional days for work associated with Bid Alternate #1 to be added to the Contract Completion Time. Article 3.1 on Page F-28 is modified as follows (added language is underlined):

“3.1 The Work will be completed and ready for final payment in accordance with the Contract Documents – within the times specified below:

Total Contract Completion Time Base Bid – 270 Calendar Days
Additional Days if Alternate Bid #1 Selected – 30 Calendar Days

The Contract Times shall commence to run on the day indicated in the Notice to Proceed, said day being the Date of Availability as defined in Article 101-3 of NCDOT Standard Specifications for Roads and Structures. This Notice to Proceed may be given at any time within 30 days of the Effective Date of the Agreement.”

Any questions regarding this Addendum should be directed to Mr. Lynn Raynor, PE, at telephone 252-329-4620 or email at lraynor@greenvillenc.gov.

Attachment

ec: Scott Godefroy, PE, City Engineer
Neil Lassiter, PE, SEPI Engineering and Construction
File