

2023 Stormwater Repairs Project

BID OPENING DATE: Tuesday, April 11th, 2023

The unit prices noted herein shall include installing in place, complete and accepted

BASE BID – CONTRACT TIME: DAYS

STORMWATER REPAIRS AND LINING

Item	Item
No.	Description
1	MOBILIZATION (5% max)
2	15" RCP CLASS III - LESS THAN 40'
3	18" RCP CLASS III - GREATER THAN 40'
4	24" RCP CLASS III - GREATER THAN 40'
5	12" RCP CLASS V - LESS THAN 40'
6	12" RCP CLASS V - GREATER THAN 40'
7	15" RCP CLASS V - LESS THAN 40'
8	18" RCP CLASS V - LESS THAN 40'
9	18" RCP CLASS V - GREATER THAN 40'
10	24" RCP CLASS V - LESS THAN 40'
11	30" RCP CLASS V - GREATER THAN 40'
12	15" HP STORM DUAL WALL PIPE
13	30" HP STORM DUAL WALL PIPE
14	18" ALUMINUM CMP – AASHTO M196, M197
15	TRENCH BOX
16	CATCH BASIN - FRAME-GRT-HOOD (EXCL. STR)
17	CATCH BASIN (0-4')
18	BASIN WITH MANHOLE COVER (0-4')
19	BASIN WITH MANHOLE COVER (4-10')
20	DROP INLET (4-10')
21	CONCRETE DRIVEWAY APRON
22	36" VALLEY CURB & GUTTER
23	CONCRETE PIPE COLLAR - NCDOT STD. DWG. 840.72

24	24" STANDARD CURB & GUTTER
25	ABC STONE
26	CLASS B RIP-RAP
27	#57 STONE
28	SEDIMENT CONTROL STONE - #57 STONE
29	SELECT FILL
30	3" TYPE S9.5B ASPHALT SURFACE COURSE
31	12" CIPP LINER GREATER THAN 50FT
32	15" CIPP LINER GREATER THAN 50 LF
33	18" CIPP LINER LESS THAN 50 FT
34	24" CIPP LINER GREATER THAN 50 LF
35	36" CIPP LINER GREATER THAN 50 LF
36	CCTV PRE INSPECTION
37	CCTV POST INSPECTION
38	HEAVY PIPE CLEANING
39	PROBE GROUTING/SOIL STABILIZATION
40	ROOT CUTTING
41	TEMPORARY SILT FENCE
42	GEOTEXTILE FABRIC FOR DRAINAGE - TYPE 2
43	INLET PROTECTION
44	SEEDING AND MULCHING
45	SODDING
46	EXCAVATION FOR GREENVILLE UTILITIES COMMISSION
47	TRAFFIC CONTROL (RESIDENTIAL)
48	TRAFFIC CONTROL (COLLECTOR)

ALTERNATE BID 1 – ADDITIONAL CONTRACT TIME: 14 DAYS

Fleming St

Item	Item
No.	Description
1	MOBILIZATION (5% max)
2	12" RCP CLASS V GREATER THAN 40'
3	BASIN WITH MANHOLE COVER (0-4')
4	24" STANDARD CURB & GUTTER
5	ABC STONE
6	#57 STONE
7	SELECT FILL
8	3" TYPE S9.5B ASPHALT SURFACE COURSE
10	TEMPORARY SILT FENCE
11	INLET PROTECTION
12	SEEDING AND MULCHING
13	EXCAVATION FOR GREENVILLE UTILITIES COMMISSION
14	TRAFFIC CONTROL (RESIDENTIAL)

ALTERNATE BID 2 – ADDITIONAL CONTRACT TIME: 15 DAYS

191 Dansey Rd.

Item	Item
No.	Description
1	MOBILIZATION (5% max)
2	18" RCP CLASS IV - GREATER THAN 40'
3	CATCH BASIN (0-4')
4	ABC STONE
5	#57 STONE
6	SELECT FILL
7	3" TYPE S9.5B ASPHALT SURFACE COURSE
8	15" CIPP PIPE LINING GREATER THAN 50 LF

9	CCTV PRE INSPECTION
10	CCTV POST INSPECTION
11	HEAVY PIPE CLEANING
12	PROBE GROUTING/SOIL STABILIZATION
13	ROOT CUTTING
14	EXCAVATION FOR GREENVILLE UTILITIES COMMISSION
15	TRAFFIC CONTROL (RESIDENTIAL)

ALTERNATE BID 3 – ADDITIONAL CONTRACT TIME: 25 DAYS

S. Woodlawn Ave.

Item	Item
No.	Description
1	MOBILIZATION (5% max)
2	15" RCP CLASS III GREATER THAN 40'
3	12" RCP CLASS V GREATER THAN 40'
4	TRENCH BOX
5	CATCH BASIN (0-4')
6	BASIN WITH MANHOLE COVER (0-4')
7	24" STANDARD CURB & GUTTER
8	ABC STONE
9	#57 STONE
10	SELECT FILL
11	3" TYPE S9.5B ASPHALT SURFACE COURSE
12	TEMPORARY SILT FENCE
13	SEEDING AND MULCHING
14	EXCAVATION FOR GREENVILLE UTILITIES COMMISSION
15	TRAFFIC CONTROL (RESIDENTIAL)
16	TRAFFIC CONTROL (COLLECTOR)

CONTRACTOR: _____

LICENSE: _____

SIGNATURE: _____

DATE: _____

d.

Scheduled Quantities	Unit	Unit Price	Amount
1	LS		\$ -
64	LF		\$ -
104	LF		\$ -
82	LF		\$ -
30	LF		\$ -
43	LF		\$ -
164	LF		\$ -
19	LF		\$ -
152	LF		\$ -
15	LF		\$ -
44	LF		\$ -
150	LF		\$ -
155	LF		\$ -
30	LF		\$ -
15	DAY		\$ -
1	EA		\$ -
2	EA		\$ -
1	EA		\$ -
1	EA		\$ -
2	EA		\$ -
31	SY		\$ -
30	LF		\$ -
2	EA		\$ -

300	LF		\$	-
245	TN		\$	-
45	TN		\$	-
165	TN		\$	-
24	TN		\$	-
867	CY		\$	-
91	TN		\$	-
569	LF		\$	-
343	LF		\$	-
33	LF		\$	-
414	LF		\$	-
223	LF		\$	-
1582	LF		\$	-
1582	LF		\$	-
20	HR		\$	-
390	GAL		\$	-
7	HR		\$	-
260	LF		\$	-
60	SY		\$	-
16	EA		\$	-
1.05	AC		\$	-
250	SY		\$	-
56	HR		\$	-
154	DAY		\$	-
20	DAY		\$	-

BASE BID TOTAL: \$ -

Scheduled	Unit	Unit Price	Amount
Quantities			
1	LS		\$ -
43	LF		\$ -
1	EA		\$ -
15	LF		\$ -
15	TN		\$ -
6	TN		\$ -
28	CY		\$ -
6	TN		\$ -
20	LF		\$ -
3	EA		\$ -
0	AC		\$ -
5	HR		\$ -
14	DAY		\$ -

ALTERNATE BID 1 TOTAL \$ -

Scheduled	Unit	Unit Price	Amount
Quantities			
1	LS		\$ -
275	LF		\$ -
2	EA		\$ -
90	TN		\$ -
60	TN		\$ -
200	CY		\$ -
45	TN		\$ -
320	LF		\$ -

320	LF		\$	-
320	LF		\$	-
5	HR		\$	-
75	GAL		\$	-
4	HR		\$	-
5	HR		\$	-
15	DAY		\$	-

ALTERNATE BID 2 TOTAL \$ -

Scheduled	Unit	Unit Price	Amount
Quantities			
1	LS		\$ -
224	LF		\$ -
54	LF		\$ -
6	DAY		\$ -
2	EA		\$ -
1	EA		\$ -
25	LF		\$ -
120	TN		\$ -
40	TN		\$ -
275	CY		\$ -
48	TN		\$ -
50	LF		\$ -
0.2	AC		\$ -
10	HR		\$ -
20	DAY		\$ -
5	DAY		\$ -

ALTERNATE BID 3 TOTAL \$ -