

**Guy Smith Stadium Improvements Phase 2  
Addendum No. 01**



<b>Project Name: Guy Smith Stadium Improvements</b>	<b>Project No.:</b> RFP#23-24-19
<b>Prepared By: Mark Nottingham</b>	<b>Date:</b> 10-02-2023

**Project Clarifications:**

- The plan sheets and project manual have both been updated. A narrative of the updates is attached.



## Revision

### ADD #1

DESCRIPTION: Clarifications to Bidders  
PROJECT: 23-0176  
PROJECT NO. Guy Smith Stadium Improvements  
DOCUMENT DATE: 09/29/23

### SCOPE:

The scope of this **Revision** is to revise the **Out to Permit** contract documents of **Guy Smith Stadium – Greenville, NC – Remodel** dated **09/22/23** and all subsequent contract modifications to reflect the following:

### SUMMARY:

Item #1: Clarification to Bidders

### GENERAL

#### **SHEET G000 – COVER SHEET**

##### SHEET INDEX

1. Add sheet ME101 – Site Utilities Plan. (Item #1)

### CIVIL

#### **SHEET C101 – SITE PLAN PH. 2**

##### DETAIL – SITE PLAN

1. Add additional dimensions and detail. Relocated structural foundations and bleacher pad and identified sections in notes. (Item #1)

#### **SHEET C201 – PH. 2 GRADING PLAN**

##### DETAIL – GRADING PLAN

Add additional grading callouts throughout and indicated sheet flow drainage with drainage arrows. Updated notes on sheet to call for sheet flow drainage into parking lot. (Item #1)

### ARCHITECTURAL

#### **SHEET A112 – CONTAINER 1 PLANS/ELEVATIONS**

##### DETAIL G7 – CONTAINER 1 – NORTH SIDE

1. Add signage information. (Item #1)

##### DETAIL A1 – CONTAINER 1 – FLOOR PLAN

1. Revise front container doors to show only one side being operational. (Item #1)

#### **SHEET A113 – CONTAINER 2 PLANS/ELEVATIONS**

##### DETAIL K1 – REFLECTED CEILING PLAN – CONTAINER 2

1. Add lighting fixtures to each restroom. (Item #1)

##### DETAIL G7 – CONTAINER 2 – FRONT

1. Add exterior lighting and power. (Item #1)
2. Add restroom signage locations. (Item #1)

#### **SHEET A114 – CONTAINER 3 PLANS/ELEVATIONS**

##### DETAIL K1 – REFLECTED CEILING PLAN – CONTAINER 3

1. Add lighting fixtures to each restroom. (Item #1)



DETAIL G7 – CONTAINER 3 – FRONT

1. Add exterior lighting and power. (Item #1)
2. Add restroom signage locations. (Item #1)

**SHEET A115 – CONTAINER 4 PLANS/ELEVATIONS**

DETAIL K1 – REFLECTED CEILING PLAN – CONTAINER 4

1. Add lighting fixtures to each restroom. (Item #1)

DETAIL G7 – CONTAINER 4 – FRONT

1. Add exterior lighting and power. (Item #1)
2. Add restroom signage locations. (Item #1)
3. Revise service window from horizontal sliders to vertical. (Item #1)

DETAIL D10 – CONTAINER 4 – SIDE 2

1. Add exterior lighting. (Item #1)

**SHEET A116 – ADD ALT – CONTAINER 5 PLANS/ELEVATIONS**

DETAIL K1 – REFLECTED CEILING PLAN – CONTAINER 4

1. Add lighting fixtures to each restroom. (Item #1)

DETAIL K7 – CONTAINER 5 - BACK

1. Add rooftop screening. (Item #1)

DETAIL G1 – CONTAINER 5 – BUILDING SECTION

1. Add rooftop screening. (Item #1)

DETAIL G7 – CONTAINER 5 – FRONT

1. Add rooftop screening. (Item #1)
2. Add exterior lighting and power. (Item #1)
3. Add restroom signage locations. (Item #1)
4. Revise service window from horizontal sliders to vertical. (Item #1)

DETAIL D10 – CONTAINER 5 – SIDE 2

1. Add rooftop screening. (Item #1)

DETAIL A10 – CONTAINER 5 – SIDE 1

1. Add rooftop screening. (Item #1)
2. Add exterior lighting. (Item #1)

**SHEET A120 – SCHEDULES, SIGNAGE, NETTING DETAILS**

CUT SHEETS

1. Add cut sheets for safety netting. (Item #1)

WINDOW ELEVATION

1. Revise service window form a horizontal slider to a verticle. (Item #1)

**MECHANICAL/ELECTRICAL/PLUMBING**

**SHEET ME101 – SITE UTILITIES PLAN**

1. Add sheet in its entirety (Item #1)

End of ADD #1